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1. Development proposals comprise of the following GIA 
accommodation. Check measurements will be recorded 
as listed below and as depicted on the floor plans.

Warehouse Area: dimensions taken to inside face of 
sheeting rails.

Office Area: dimensions taken to internal finished 
faces of perimeter wall linings.

2. For contractual requirements on Building Areas and 
schedule of minimum GIA's refer to the `Employers 
Requirements' document.

3. GIA dimensions on this drawing are target values only. 
Employer's Requirements to achieve minimum GIA 
accommodation shall take precedence.

4. The contractor's designers are to provide 
`Measurement Plans' for Employer approval. These shall 
confirm how GIA requirements will be achieved.

5. ALL dimensions indicated are subject to change during 
detailed design of structural steel frame and Building 
Envelope systems. Full coordination required with all 
relevant sub-contractors / specialists.

Gross Internal Area (GIA) Requirements

N.B. Any areas indicated are 'Net Internal' to the room
spaces (not GIA)

CONSTRUCTION NOTES

Development proposals are to be read in conjuction with all 
referenced drawings and documents. 

This drawing has been prepared for information and design intent 
purposes, Refer also to the relevant subcontractors detailed 
information
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Room Internal Area Schedule

Number Name

Areas

Metric Imperial

Level 0

GF-01 Warehouse / Storage 7,730.61 m² 83,212 ft²

GF-02 Entrance Lobby 31.34 m² 337 ft²

GF-03 Staircore A 6.65 m² 72 ft²

GF-04 Lift 3.61 m² 39 ft²

GF-05 Store 4.67 m² 50 ft²

GF-06 Acc. WC 4.00 m² 43 ft²

GF-07 Services 17.40 m² 187 ft²

7 7,798.29 m² 83,940 ft²

Level 1

FF-01 Circulation 23.54 m² 253 ft²

FF-02 Staircore A 10.47 m² 113 ft²

FF-03 Lift 3.61 m² 39 ft²

FF-04 WC 2.98 m² 32 ft²

FF-05 WC 2.98 m² 32 ft²

FF-06 WC 2.98 m² 32 ft²

FF-07 WC 2.98 m² 32 ft²

FF-08 Open Plan Office 436.17 m² 4,695 ft²

FF-09 Tea Point 6.80 m² 73 ft²

9 492.50 m² 5,301 ft²

Level 2

SF-01 Circulation 23.46 m² 253 ft²

SF-02 Staircore A 10.07 m² 108 ft²

SF-03 Lift 3.61 m² 39 ft²

SF-04 Acc. WC 3.45 m² 37 ft²

SF-05 WC 3.33 m² 36 ft²

SF-06 WC 3.33 m² 36 ft²

SF-07 Cleaners 3.00 m² 32 ft²

SF-08 Open Plan Office 436.40 m² 4,697 ft²

SF-09 Tea Point 8.62 m² 93 ft²

9 495.27 m² 5,331 ft²

Area Schedule (GIA)

Name

Area

Metric Imperial

Level 0

Unit 1 - Warehouse Area 7,822.66 m² 84,202 ft²

7,822.66 m² 84,202 ft²

Level 1

Unit 1 - 1st Floor Office Area 502.00 m² 5,403 ft²

502.00 m² 5,403 ft²

Level 2

Unit 1 - 2nd Floor Office Area 502.00 m² 5,404 ft²

502.00 m² 5,404 ft²

Grand total: 3 8,826.66 m² 95,009 ft²
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